

1615 Lincoln Road Camera Remote Guarding

A PROPOSAL FOR

Meghan Schrader

Schrader Family
schrader.meghan@gmail.com
(209) 351-2828

1615 West Lincoln Road
Stockton, CA 95207

PREPARED BY BLAKE SMALLIE

Calidad Services, Inc.



Project Description

Temporary Construction Remote Guarding

Provider: Calidad Services Inc.

Site Address: 1615 Lincoln Road, Stockton, CA

Term: 3 months (with month-to-month extension available)

Client Description

Client requests a temporary IP-based video solution with remote access, and 24/7 remote guarding during active construction. The intent is short-term protection and deterrence while work is underway. The solution will include cameras providing perimeter/roofline coverage and a minimum of 14 days video retention. Remote access will be enabled for mobile and web clients.

| Important: This is a temporary, non-permanent installation designed to be removed at the end of the term or upon project completion.

Scope of Work

Calidad will furnish, install, configure, and commission a unified security system consisting of:

- Video Surveillance System (VSS) with ≥ 14 days retention (final storage sizing validated during setup).
- Cloud/NVR appliance sized for current scope with allowance for basic analytics and secure remote access (Windows/macOS/iOS/Android).
- Secure remote viewing for owner and Calidad operations for remote guarding.
- Temporary mounting to corners/eaves/roofline to achieve coverage (non-invasive methods prioritized for removal at closeout).
- Foundational analytics: motion detection, line-crossing, intrusion/loitering; alert delivery via mobile push and/or email.
- Integration so analytics can trigger remote-guard review and bookmarking for incident evidence.

| Speakers / talk-down deterrence are excluded from this proposal.

Systems & Responsibilities

Furnished & Installed by Calidad

- IP cameras (temporary mounts as needed).
- Recording platform (cloud or compact NVR) and secure remote access (MFA enabled).
- Programming of VMS: users/roles, bookmarks, incident tags, motion/analytics rules.
- Installation materials, terminations, testing, labeling, and as-builts.
- Commissioning & system handoff; admin credential delivery (sealed).
- Remote guarding onboarding (alerting workflow, escalation contacts).

By Others (Client / GC)

- Core drilling, backboxes, painting/patching (if any permanent penetrations are requested).
 - Conduit/sleeves/pull strings where open cable paths aren't permitted.
 - 120 VAC power outlets at head-end and at device locations.
 - Network services/Internet at site (see Pathways/Power/Internet).
 - Permits/inspections unless otherwise listed.
-

Pathways, Power & Internet (*provided by others unless noted*)

- Provide 120 VAC dedicated power at head-end and device locations; protect temporary cabling.
 - Any civil/trenching for exterior devices if required.
-

Execution Plan

Video Surveillance

- Install IP cameras; position for corners/roofline coverage.
- Mount/seal cameras; set FOVs, privacy masks; enable WDR/night optimization.
- Program VMS: users/roles, bookmarks, incident tags, motion/analytics.
- Enable mobile/web clients with secure remote access and MFA.

Remote Guarding Setup

- Define analytics events (intrusion, line crossing, loitering) for alerting windows.
- Configure event routing to remote guard operators for 24/7 review.
- Establish escalation procedure (call tree): Owner/GC, local authorities (as directed by client).

Commissioning, Handover & Training

- End-to-end functional testing with client punch-list and sign-off.
 - Admin & operator training: recorded session + quick reference guides.
 - Deliver as-builts, device map, admin credentials (sealed), and warranty info.
-

Inclusions

- All equipment, licenses, mounting hardware, labeled terminations listed herein.
 - Installation/testing/cabling; programming; integration and commissioning.
-

Exclusions (*unless expressly listed*)

- General construction, concrete/asphalt cutting, painting/patching, and door prep.
 - New electrical circuits not specified; any utility upgrades.
 - On-site guard personnel (physical guarding not included).
 - Any permitting fees unless specified.
 - IP speakers or talk-down audio.
-

Assumptions & Client Responsibilities

- Client provides secured access to install areas and an onsite contact.
 - Maintain free access/ADA to camera locations during install.
 - Work performed during standard business hours unless noted; after-hours may incur adders.
 - Retention beyond 14 days or higher FPS/quality may require additional storage.
-

Acceptance Criteria

- All devices installed per agreed layout; final saved views; user roles configured.
 - Remote access functional; event analytics active; alerting validated.
 - Bookmarks and incident export tested; audit logs enabled.
-

Commercials / Pricing

Item	Qty	Unit	Rate	Extended
One-time setup & installation	1	job	\$250	\$250
Monthly service (equipment rental + remote guarding)	3	month	\$650	\$1,950
Grand Total for 3-month term				\$2,200

Billing & Term:

- 3-month minimum term. Extensions billed month-to-month at \$650/mo.
- Equipment remains property of Calidad Services. Removal at term end is included (standard business hours).
- Taxes, permit fees (if any)

Areas & Items

Cameras

Items			Quantity
	POE CAMERA	CAMERA	5

Remote Guarding

CLIENT DESCRIPTION

Remote Guarding: Temporary Camera System

Provider: Calidad Services Inc.

Summary: Calidad will furnish, install, integrate, and commission the IP cameras and related equipment listed in this proposal's Camera Schedule/Equipment List, along with a Calidad-furnished IP speaker and strobe. After commissioning, Calidad will deliver proactive Remote Guarding with 24/7 virtual patrols, incident escalation, and incident reporting.

Site Details

- **VMS/Platform:** TBD
 - **Remote Guarding Window (TBD):** 24 / 7
 - **Primary/Secondary POCs:** Meghan and Jason and Schrader Family
-

Scope of Work

Calidad will deploy a temporary camera system as specified in this proposal and provide Remote Guarding services. Work includes furnishing, installing, and integrating cameras and mounts; terminating to PoE switches/injectors and/or NVR/VMS (as listed in this proposal); aiming/focusing; firmware updates; configuration; labeling; and full system commissioning. Calidad will then provide Remote Guarding through AI-assisted detection, and escalation to customer-designated law-enforcement/security contacts. Deliverables include patrol videos, incident logs, and monthly/weekly summaries.

Inclusions (Deliverables)

- **Integration & Setup**

- Secure VMS/NVR integration via API/RTSP/ONVIF/cloud connector.
- Logical views, camera naming, and priority watchlists for patrols/alerts.
- AI analytics (person/vehicle, intrusion/loitering, line-crossing) where supported.
- Baseline device/stream health monitoring.

- **Deterrence Hardware**

- Cameras and accessories listed in this proposal (mounts/brackets, housings as specified).

- **Remote Guarding Service**

- Alert triage & verification on AI/VMS events.
- Escalation: Primary POC → Secondary POC → law enforcement/guard as directed.
- Incident tickets with timestamps, operator notes, and video clips.
- Daily/Weekly summary reports per contract.

- **Customer Portal**

- Role-based access for live view, playback, incident log, clip downloads, and device health.
-

Optional Add-Ons

- Analytics upgrade/tuning (re-aiming, lensing, WDR/night optimizations).
 - Retention: local/cloud expansion
 - On-site response: guard vendor integration/local patrol.
-

Remote Guarding — Outcomes & Service Definition

Workflow: Detect → Verify → Escalate → Report

1. **Detect** — AI/VMD analytics and/or scheduled patrols surface events.
2. **Verify** — Operators review live/recorded video to confirm/classify risk.
3. **Escalate** — Notify POCs → law enforcement/guard as directed.
4. **Report** — Incident ticket with timestamps, notes, clips; included in daily/weekly summaries.

Patrols & Remote Guarding Cadence

- Remote Guarding is continuous during your active coverage windows.
- Cadence is risk-tuned by zone and time-of-day—not fixed to a single hourly number.
- May include continuous rounds, high-frequency passes during hot hours, and event-driven follow-ups on verified alerts.
- Patrol windows and cadence are finalized in writing ≥72 hours before start and adjustable with written notice.

Onboarding checklist — Camera map & naming; priority zones/no-view areas; patrol windows; & phrases; escalation matrix; retention targets; admin credentials/API tokens.

Technical Assumptions & Prerequisites

- Site provides 120 VAC at network/NVR/switch locations; internet uplink with static/public IP or VPN for remote access.
 - Where applicable, client provides VMS/NVR integration/API or Calidad-supplied appliance is used (per proposal list).
 - Client confirms local noise/lighting ordinances; audio/strobe hours approved in writing.
-

Exclusions

- New branch circuits, trenching, core drilling, or civil works unless explicitly listed.
 - On-site guard staffing.
 - Extended retention beyond current configuration; bulk exports (available at added cost).
 - ISP/carrier outages or third-party system failures.
-

Project Terms — Remote Guarding Only

Standard Inclusions

- Furnish, install, integrate, and commission proposal-listed cameras and devices.
- Remote Guarding: alert triage/verification, virtual patrols (24/7), escalation to POCs/law enforcement, incident tickets, and daily/weekly summaries.
- Customer portal access; baseline device/stream/audio health checks.

Standard Exclusions

- new branch circuits, conduit, trenching, or civil works unless added.
- On-site guard staffing.
- Extended retention and bulk exports beyond current configuration.
- Others must provide Internet

Client Responsibilities

- Provide admin credentials/API tokens and maintain reliable network access.
- Post any required signage to comply with local ordinances.

Connectivity, Coverage & Limitations

- Service efficacy depends on camera field-of-view and connectivity; blind spots may remain.
- Remote Guarding deters risk but does not guarantee prevention or specific law-enforcement outcomes.

Data, Privacy & Retention

- Incidents include time-stamped tickets with clips/notes; standard daily/weekly summaries.
- Privacy masking (platform permitting) upon written request.
- Retention follows client's current VMS/NVR settings unless expanded by contract.

Deployment & Acceptance

- NTP on signed SOW/PO and initial invoice.
- Mobilization: typically 3–7 business days after NTP and credential/network readiness.
- Go-Live: within 24 hours of successful integration & test alerts/talk-down/strobe.

- Acceptance: commissioning checklist complete (streams verified, audio & strobe tested, patrol plan set, escalations tested, portal access issued).

Change Management

- Changes to scope, patrol cadence, device locations, audio/strobe policy, or escalation matrix require a written change order; additional field work is billable.

Commercials & Billing

- Monthly Remote Guarding billed in advance; one-time onboarding & install billed at start.
- Terms: Net-[15/30];
- Cancel/Pause: [30-day] written notice; credentials disabled at termination.

Liability & Force Majeure

- Calidad is not liable for criminal acts, vandalism/theft, personal injury/property damage from security incidents, or third-party response outcomes.
- Neither party is liable for delays/failures due to events beyond reasonable control (carrier/ISP outages, weather, disasters, labor actions, etc.).

Items		Quantity
	CALIDAD REMOTE GUARDING 24/7 REMOTE GUARDING - Monthly + Rental of temp camera system	1
	Labor Set Up Fee Installation, programming, & training	1